READY FOR REVIEW

Grandview Website Estimate

Statement of Work and Estimate

Prepared for	Grandview	**Document date**	2026-10-29
Project type	Custom website	**Version**	v1.0

Project overview

Sample calculation fixture for a custom website engagement. This is test data and not proof of client approval.

Objectives

Plan, design, develop, and coordinate a responsive website engagement.

Scope and deliverables

UX and visual design: Wireframes and responsive visual design.

Development and testing: Responsive development, testing, and launch support.

Project management: Coordination, meetings, proofing, and approvals.

Client responsibilities

Client will provide timely access, source content, brand assets, consolidated feedback, milestone approvals, and final proofing.

Timeline

Relative timing will be confirmed after kickoff and receipt of required materials.

Professional fees

Phase / task	Discipline	Hours	Rate	Fee
UX and visual design	Design	35	$175	$6,125
Development and testing	Development	50	$175	$8,750
Project management	Project management	20	$175	$3,500
Base project total		**105**		**$18,375**

Payment schedule

Installment	Percentage	Amount
Project advance	50%	$9,187.50
Remaining project fee	50%	$9,187.50

Pricing and billing basis

Pricing basis: Estimated hourly.

Professional fees are estimates based on the hours and rates shown. Final charges will reflect actual work performed under the selected billing provisions; this estimate is not a fixed fee or an overall maximum.

No variance provision selected.

Additional revision rounds: subject to the confirmed change process and approved project terms.

Payment terms

Sample only — 50% advance with remaining authorized project charges due on receipt of invoice.

Assumptions

Final page count, content volume, integrations, and functionality will be confirmed through discovery, the project brief, sitemap, and wireframes.

Dependencies

Timely delivery of required materials, access, consolidated feedback, and approvals.

Exclusions

Unlisted integrations, data migration, ongoing SEO programs, third-party subscriptions, stock assets, and out-of-scope content services are excluded unless selected.

Change process

Work beyond the confirmed scope will be addressed through a written supplemental estimate or change order describing the revised scope, fees, and schedule effect before the additional work proceeds.

Acceptance

By signing below, the parties acknowledge the scope, fees, and selected commercial terms in this document.

Grandview

Date: _____

MVP Marketing + Design, Inc.

Authorized signer: Ben Muenstermann